If subcontractor,

1- Fails to proceed regularly and diligently with the agreed works as per the project's program of work or any part thereof after giving notice in writing to do so.
2- Refuse or persistently neglects, after notice in writing from the contractor to repair defective work.
3- Becomes bankrupt or makes a composition or arrangement with his creditors or has a receiving order made against him or (except for the purpose of reconstruction) has a resolution for voluntary winding up passed by a receiver or a manager of his business or undertaking is duly appointed or possession is taken by or on behalf of the holders of any debentures secured by a floating charge of any property comprised in or subject to the floating charge.

- TECHNOSTREAM Communication Matrix

No.	Name	Description	Email	Mobile
1	Abd Elakim Omer	Project Engineer	support7@technostream.org	552095456
2	Mohammad Abu Assi	Projects Manager	pm.ksa@technostream.org	503101926
3	Mohammad Adnan	Division Manager	m.adnan@technostream.ae	554010316

- System and Net Solution Communication Matrix

No.	Name	Description	Email	Mobile
1	Ahmed Mously	CEO	abinmafodh@sns-4it.com	0553030556
2	Aljarrah Abuobida	Projects Manager	a.jarrah@holol-security .com	0543489177
3	Motaman Alhadia	Electrical Engineer	motaman.h@holol-security.com	0597253559

Signed as a Deed on Behalf of:

TECHNOSTREAM Innovation Re-Engineered	System and Network Solutions
Name: Mohammad Adnan	Name:
Position: Division Manager	Position:
Date:	Date:
Stamp:	Stamp:

